

Republic of the Philippines BIDS AND AWARDS COMMITTEE

BAC Secretariat, 3/F Bacolod City Government Center Circumferential Road, Brgy. Villamonte, Bacolod City Landline: (034) 706-8270 Email Address: bac@bacolodcity.gov.ph

BID EVALUATION February 5, 2024

	PR NO:	PROJECT TITLE	ABC	PARTICIPATED BIDDERS	ELIGIBILITY	BIDDERS CONTRACT PRICE	RESULT	SAVINGS	
1	BAC- 23-11- 1660	Purchase of Office Equipment for Barangay Health Center Expanded Medical Services	P1,140,000.00	NONE	2 ND FAILED BIDDING				
2	BAC- 23-11- 1659	Purchase of Medical Equipment for Barangay Health Center Expanded Medical Services	P1,915,000.00	BS PHARMA DRUGS & MEDICAL SUPPLIES	COMPLIANT	P1,914,832.00	SCB Subject to Post Qua	P 168.00	
3	BAC- 23-11- 1658	Purchase of other Supplies and Materials for Barangay Health Center Equipment for Expanded Medical Services	P1,397,400.00	FOUR J OFFICE SUPPLIES	COMPLIANT	P1,391,600.00	SCB Subject to Post Qua	P 5,800.00	
4	BAC- 23-11- 1663	Purchase of 2 Units Ambulance for Barangay Health Center Equipment for Expanded Medical Services	P5,000,000.00	SMARTGUARD PHILIPPINES, INC.	COMPLIANT	P4,997,000.00	SCB Subject to Post Qua	P3,000.00	
	BAC- CB-24- 01- 0003	Improvement of Road leading to Bacolod Sanitary Landfill, Barangay Felisa, Bacolod City	P30,000,000.00	M.K.U. CONSTRUCTION AND SUPPLY	COMPLIANT	P29,977,145.40	LCB Subject to Post Qua	P22,854.60	
				MICRO-ASIA BUILDERS CORPORATION	NON- COMPLIANT				
5				KENBE CONSTRUCTION AND SUPPLY	NON COMPLIANT				



Republic of the Philippines

BIDS AND AWARDS COMMITTEE

BAC Secretariat, 3/F Bacolod City Government Center
Circumferential Road, Brgy. Villamonte, Bacolod City

Landline: (034) 706-8270 Email Address: bac@bacolodcity.gov.ph

7 and & DEVELOPMENT to Post Qua Construction of CORP. Qua Construction of Cell No. 4, Brgy. Felisa, Bacolod Construction of Corp. Co	BAC- 24-01- 0001	Construction/ Installation of Solar Power Generating System of Bacolod City Government Center	P25,000,000.00	JAPAN SOLAR/ LMI CORP. JVA	NON- COMPLIANT	1st FAILED BIDDING		
	24-01- 01- 0002	Operation and Maintenance of the Bacolod Sanitary Landfill and Construction of Cell No. 4, Brgy.	P123,260,726.85	CONSTRUCTION & DEVELOPMENT	COMPLIANT	P123,255,637.81	Subject to Post	P 5,089.04

Prepared by:

Noted by:

CHERIE ANN C. JALANDRA, RMT BAC Secretariat Head

ATTY. HERMILO B. PA-OYON BAC Chairperson









